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REVISEOCOST
ESTIMATES

Creve Coeur Government Center Cost Comparison: Options 3A and 4

| Option 3A | Option 3A Option 4 Option 4
Scope of Work New Police, Renovate GC with Alternates New Construction with Alternates
Site Improvements at Community Center Entrance $240,440
Site Improvements at Main Entrance $309,944
New Police Station over Covered Parking $3,572,088 $2,747,525
[Repair building settlement $40,000
Lobby $121,890 $456,480
Front facade and canopy main entrance of GC. $250,000
Public Works, Building Dept & P+Z $254,400 $1,106,480
City Administration $116,800 $355,680
Courts and Finance $200,016 $523,280
Council Chamber $510,524 $718,080
Mayor & Admin Conference Rooms $34,439 $160,800
New Conference Rooms $99,000 $215,040
Renovate / Expand Restrooms @ upper level $240,500
New Public Restrooms $224,000
New Employee Lounge, Restrooms & Storage $355,540
Renovate Restrooms @ lower level $207,500
New Communicating Stair $99,480
Add Decl and landscaping in Courtyard $65,000
Renovate Gymnasium $210,765
Renovate Multi-Purpose Room $27,019
Renovate for Additional Meeting Rooms (Watch Com.) $151,900
Replace Ceilings (selective) $42,500
Replace Flooring (selective) $43,000
Replace HVAC System (selective) Remadel areas only $68,750
ADA Locker Room Renovations $27,000
Multipurpose Room (2318 SF, Existing size to be rebuilt) $579,500
Gymnasium (3900 SF, Existing size to be rebuilt) $975,000
Subtotal $5,791,847 $1,141,108 $6,862,905 1,554,500
Gross up for circulation, mechanical space, exterior wnllsl(new construction only) 30%) $2,058,872 $466,350
Asbestos Abatement | Minimal $120,000
Demolish Existing Bldg. Not Applicable $480,000
Additional Asphalt Parking after demolition of GC Captured in Police Bldg $200,000
Regrade South Side of Site Not Applicable $75,000
Landscape Captured beolow $70,000
Sitework related to Police Building
Stormwater and parking at Police Station $500,000 $500,000
Landscaping at Police Station $30,000 $30,000
Retaining Walls $120,000 $120,000
New Road to Magna Carta $130,592 $130,592
Total Construction Cost| $6,572,439 $1,141,108 $10,647,369 $2,020,850
Contractor Overhead and Profit 18%| $1,183,039 $205,399 18% $1,916,526 $363,753
Contingency 15%] $985,866 $171,166]10% $1,064,737 $202,085
Furniture $850,000 $850,000 $30,000
[SGrveys, geotechnical, construction testing 3% $197,173 $34,233| 3% $319,421 $60,626
Design Fees 7.5%) $492,933 $85,583| 7% $745,316 $141,460
Total Project Cost $10,281,450 $1,637,490 $15,543,369 $2,818,773
Total Renovations with Alternates [ $11,918,940 $18,362,142
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